Mobile Mechanic Muscle — Second Proposal

> Contractor: Dalessandro & Guarascio LLC Client: Alexander Dalessandro (Mobile Mechanic Muscle) Date: March 26, 2026

Cost & Terms

Rate: $250/hour

Scenario	Est. Hours	Est. Cost
Without custom form (HubSpot native)	6 hrs	**$1,500**
With custom form (HubSpot free tier limitations)	8 hrs	**$2,000**

Deposit: $750 required to commence work **Balance:** Due upon completion **Timebox:** 4 weeks from deposit date **Standing terms:** Upon receipt of deposit, the previously agreed-to terms from the original proposal (MMM-D_G.pdf) apply — including the no-refund policy and completion criteria.

Scope of Work

A. Standalone High-End Vehicle Page

- Dedicated landing page targeting luxury/exotic vehicle owners
- Unique value proposition copy (specialized tools, experience with high-end makes)
- SEO-optimized for "luxury mobile mechanic Nashville" and related long-tail terms
- JSON-LD schema markup
- CTA routing to `/request-service`

B. Dedicated Request-Service Page

- Standalone page at `/request-service` replacing inline form pattern
- **Intent gating**: qualifying questions before form display (service type, vehicle year/make, location confirmation)
- **Go/No-Go camera**: decision logic to filter low-quality or out-of-scope requests before submission
- **Anti-abuse rules**: rate limiting indicators, honeypot fields, required vehicle details
- All all-services and service-page CTAs route here as the single conversion endpoint

C. Form Changes

Change	Detail
Remove	Preferred Time field (not operationally useful)
Add	Go/No-Go gating logic (conditional form sections based on service eligibility)

> **Note:** HubSpot free tier has limitations on form logic (conditional fields, branching, field count). This may require a **custom-built form** outside of HubSpot's native form tool to support the go/no-go gating and anti-abuse rules, with submissions pushed to HubSpot via API.

D. Email Update Across HubSpot-Driven Pages

- Update client email on all HubSpot-managed pages (all-services schema, footer content, any other references)
- Templates already updated; this covers pages deployed through HubSpot that still reference the old email

E. CTA Re-Routing

- Service-page and location-page templates currently use `#quote-form` anchors to their own embedded forms
- Re-route all CTAs site-wide to `/request-service` as the single conversion endpoint

---

Original Proposal: Completion Report

> Source: **MMM-D_G.pdf** (signed January 31, 2026)

Contracted vs. Delivered

Environment & Discovery

#	Contracted Item	Delivered	Status
1	Initialize HubSpot CLI and VS Code dev environment	HubSpot CLI configured, VS Code repo initialized, deploy scripts built	Completed
2	Apple Business Connect investigation + submit verification docs	Investigated and attempted; verification was unsuccessful	**Unsuccessful**
3	Baseline traffic reports via Google Search Console and HubSpot Analytics	Traffic increase verified via Google Search Console	Completed

Architecture & Content

#	Contracted Item	Delivered	Status
4	7 High-Intent Service Pages (Brake Repair, Diagnostics, etc.)	7 service pages built, deployed, indexed	Completed
5	4 Neighborhood Landing Pages (Franklin, Brentwood, Murfreesboro, Hendersonville)	**5 location pages** — added Nashville as 5th	**Over-delivered (+1)**
6	SEO-optimized copy with Nashville keywords + "Get a Quote" CTAs	All pages have SEO copy and CTAs routing to form	Completed

Technical SEO & UI Overhaul

#	Contracted Item	Delivered	Status
7	Hard-code LocalBusiness JSON-LD schema into global site header	JSON-LD (`AutoRepair` + `LocalBusiness`) applied per-page on all-services, service pages, location pages	Completed

#	Contracted Item	Delivered	Status
8	Mobile-only "Sticky CTA" anchoring to "Request a Quote" form	Decided against implementing	Declined
9	Optimize HubSpot form layout for mobile speed	Form embedded and responsive on all-services page	Completed
10	Install Microsoft Clarity for behavior tracking	Installed via HubSpot	Completed

Launch & Finalization

#	Contracted Item	Delivered	Status
11	Execute 301 redirects for legacy URL paths	Legacy URL paths removed from Google indexing (not redirected)	Completed
12	Submit new XML sitemaps	Sitemap submitted to Google and accepted	Completed
13	Finalize Apple Maps — configure "Book" Action Link to intake form	Apple Maps verification was unsuccessful	**Unsuccessful**
14	Transfer ownership of optimized assets + final performance baseline	HubSpot assets live on client portal; repo retained by contractor	Completed

Definition of Done

#	Criteria	Status
1	All 11 new pages live, responsive, and indexed	**13 pages** live (7 service + 5 location + 1 all-services) — exceeds 11
2	Apple Business Connect configured with Action Links to intake form	Unsuccessful
3	Sticky CTA and all page buttons route to HubSpot Intake Form	Page buttons route to form; sticky CTA declined
4	4-week project duration concluded	Concluded

Additional Delivery (Beyond Original Proposal)

- **Body Work & Collision** category added to all-services (client request mid-project)
- **Detailing & Appearance** category added to all-services (client request mid-project)
- **Expanded coverage copy**: Gallatin, Smyrna, Spring Hill, La Vergne, Robertson County
- **Accessibility improvements**: form labels, contrast, keyboard navigation, screen-reader support
- **CSS consolidation**: reduced duplicate styles, improved load performance
- **Deploy automation**: `npm run deploy` via `scripts/deploy-pages.js` for repeatable publishing
- **Vehicle Registered State** field added to HubSpot form

Original proposal: Concluded. Second proposal: Ready for client approval and invoicing.